


BIDDERS		LEM CONSTRUCTION HOUSTON	CSA CONSTRUCTION HOUSTON	LAMBDA CONSTRUCTION NEW BRAUNFELS
BID SECURITY (BOND)		X	X	X
STATEMENT OF QUALIFICATIONS		X	X	X
NON-COLLUSION AGREEMENT		X	X	X
PRIME CONTRACTOR AFFIRMATIVE STEPS		X	X	X
CERTIFICATION AND GOALS		X	X	X
BIDDERS CERTIFICATIONS		X	X	X
VENDOR COMPLIANCE WITH RECIPROCITY ON NON RESIDENT BIDDERS		X	X	X
ADDENDA		1 through 8	1 through 8	1 through 8
1	Base Bid	\$10,884,000.00	\$10,897,000.00	\$12,770,000.00
2	Furnishing, Installing & Integrating Monitors & Controls	\$900,000.00	\$850,000.00	\$1,100,000.00
3	AEP Allowance	\$90,000.00	\$90,000.00	\$90,000.00
TOTAL BASE BID		\$11,874,000.00	\$11,837,000.00	\$13,960,000.00
Verification Total		\$11,874,000.00	\$11,837,000.00	\$13,960,000.00
CALENDAR DAYS		490	490	490
SUBSTITUTE BID ITEMS				
S1:	Furnishing, Installing & Integrating Monitors & Controls	\$600,000.00	NO BID	\$1,050,000.00
S2:	Extension of Project Schedule - 490 days to 550 days	\$60,000 Deduct	\$45,000 Deduct	\$120,000 Deduct
ADDITIVE BID ITEMS				
A1:	Furnishing & Installing Miscellaneous Ductile Iron Fittings & Appurtenances	\$4,000.00	\$6,000.00	\$12,000.00
A2:	30" Above Grade Water Line	\$2,000.00	\$1,500.00	\$2,500.00
A3:	30" Below Grade Water Line	\$115.00	\$250.00	\$250.00
A4:	24" Above Grade Water Line	\$1,500.00	\$1,100.00	\$1,700.00
A5:	24" Below Grade Water Line	\$105.00	\$200.00	\$170.00
A6:	18" Above Grade Water Line	\$800.00	\$700.00	\$1,200.00
A7:	18" Below Grade Water Line	\$80.00	\$150.00	\$140.00
A8:	12" Above Grade Water Line	\$500.00	\$400.00	\$500.00
A9:	12" Below Grade Water Line	\$60.00	\$80.00	\$50.00
A10:	8" Above Grade Water Line	\$400.00	\$300.00	\$350.00
A11:	8" Below Grade Water Line	\$30.00	\$60.00	\$45.00
A12:	6" Above Grade Water Line	\$250.00	\$200.00	\$260.00
A13:	6" Below Grade Water Line	\$25.00	\$50.00	\$35.00
A14:	4" Below Grade Water Line	\$25.00	\$40.00	\$30.00



Electronic Seal And Signature

05/21/2010

3 Pages of Bid Tabulation

	BIDDERS	LEM CONSTRUCTION HOUSTON	CSA CONSTRUCTION HOUSTON	LAMBDA CONSTRUCTION NEW BRAUNFELS
A15:	2" Below Grade Water Line	\$20.00	\$15.00	\$20.00
A16:	2" Process Chemical Lines	\$20.00	\$18.00	\$20.00
A17:	1" and Smaller Process Chemical Lines	\$20.00	\$15.00	\$18.00
A18:	Furnishing & Installing Structural Concrete & Water Stops, Including Forming, Placing, Finishing & Curing	\$400.00	\$420.00	\$800.00
A19:	Furnishing & Installing Reinforcing Steel, including Forming, Placing & Tying	\$3.00	\$1.20	\$1.50
A20:	Furnishing & Installing 4" Thick Walkway/Sidewalk Concrete, Including Forming, Placing, Finishing & Curing	\$50.00	\$50.00	\$50.00
A21:	Furnishing & Installing Additional Well Casing Depth for Water Well No. 2	\$300.00	\$300.00	\$375.00
A22:	Furnishing & Installing Additional Well Screen Depth for Water Well No. 2	\$170.00	\$180.00	\$400.00
A23:	Drilling Additional Well Depth for Water Well No. 2	\$350.00	\$330.00	\$350.00
A24:	Furnishing & Installing Additional Well Pump Supports, Discharge Pipe, Monitors, Controls, Power Supply & other items for the Downhole Equipment for Water Well No. 2	NO BID	\$200.00	\$95.00
A25:	Moving Contingency Reimbursement, Including Well Abandonment	\$60,000.00	\$55,000.00	\$100,000.00
A26:	Provide & Install Electrical Power Factor Correction System, using Square D, Accusine, Engineer Approved Equal	\$125,000.00	\$120,000.00	\$125,000.00
	<b>DEDUCTIVE BID ITEMS</b>			
D1:	Substitute a Pre-Engineered Metal Building Structure & Skin for the Specified Masonry Structure & Skin for the Control Building	\$17,000.00	\$6,000.00	\$0.00
D2:	Omit Pre-Engineered Metal Building Structure & Appurtenances Over New Filter Gallery	\$60,000.00	\$40,000.00	\$30,000.00
D3:	Omit New Water Well No. 2 & Associated Pumps, Piping, Electrical Equipment & Controls	\$400,000.00	\$375,000.00	\$320,000.00
D4:	Substitute Galvanized Steel for Specified Aluminum Handrails, Walkways, Stairs & Ladders	\$15,000.00	NO BID	\$25,000.00



**NaismithEngineering,Inc**  
ENGINEERING ■ ENVIRONMENTAL ■ SURVEYING

*TX REGISTRATION NO. F-000355*

**Thursday, May 20, 2010 @ 3:00 P.M**

**PROJECT TITLE: WATER TREATMENT PLANT EXPANSION TO 19MGD  
TWDB CONTRACT NO. 61107  
BID TABULATION**

**OWNER: CITY OF PHARR, TEXAS**

	<b>BIDDERS</b>	<b>LEM CONSTRUCTION HOUSTON</b>	<b>CSA CONSTRUCTION HOUSTON</b>	<b>LAMBDA CONSTRUCTION NEW BRAUNFELS</b>
D5:	Omit New Caustic Solution Tank, Containment Structure & Associated Pumps, Piping, Electrical Equipment & Controls	\$52,000.00	\$40,000.00	\$60,000.00
D6:	Omit Baffles & Interior Modifications for Groundstorage Tank No. 1 & Associated Piping, Electrical Equipment & Controls	\$105,000.00	\$80,000.00	\$100,000.00
D7:	Omit Buried Piping Revisions Associated Equipment on the South & West Sides of Ground Storage Tank No. 2	\$50,000.00	\$60,000.00	\$50,000.00
D8:	Omit New Pavement in Areas A & C	\$80,000.00	\$60,000.00	\$70,000.00
D9:	Omit Compaction of Existing Base Materials & Asphalt Pavings in Areas B-1 & B-2	\$11,000.00	\$9,000.00	\$10,000.00
D10:	Omit the West Pump From the Raw Water Pump Station Expansion, With The Coupling, Reducer & Electrical Equipment & Controls	\$60,000.00	\$52,000.00	\$24,000.00
D11:	Omit The East Pump From the Raw Water Pump Station Expansion, With The Coupling, Reducer & Electrical Equipment & Controls	\$60,000.00	\$52,000.00	\$24,000.00
D12:	Omit Expansion of the Raw Water Pump Station Structure, Including Excavation & Basin Expansion	\$120,000.00	\$60,000.00	\$200,000.00